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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

INTRODUCTION

Level 1 - Sidewalk Improvements
Level 2 - Murphy Avenue Streetscape Improvements
Level 3 -  Murphy Avenue Landmark District Revitalization

Each level is then broken down into major components, which are then described and costed in detail.

At the City of Sunnyvale's request, this preliminary magnitude of cost analysis for the Murphy Avenue Streetscape Revitalization project 
is separated into three budgetary levels: 
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   1 - Sidewalk Improvements   

INCLUSIONS / SUMMARY

I  Murphy Avenue Sidewalk Improvements $955,141

$955,141

The Level 1 alternative of the Murphy Avenue Streetscape Revitalization consists of restoring the sidewalks along the 100 Block of 
Murphy Avenue.  

Streetscape improvements to Murphy Avenue consist of reclaiming sidewalk space through the removal of existing concrete and in-
ground planters as well as unconsolidated newspaper racks; repair of dilapidated portions of existing concrete and brick paving, 
upgrading benches, trash receptacles, ash urns, and historic street lights; installation of concrete paving in former planting beds, a new 
fountain feature, new urn-style planters, new bicycle racks, new custom tree grates in existing oversized tree wells, and new 
consolidated newspaper racks.  The installation of eight new gateway signs are also figured into this preliminary magnitude of cost.  
Costing includes demolition work.

A 40% contingency, which includes 10% for contractor's administration/mobilization, a 15% design contingency, and a 15% 
construction contingency, as well as an additional 25% in soft costs are also figured into the total construction cost. 

 LEVEL 1 TOTAL

Royston Hanamoto Alley and Abey 2



Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   1    
figure 1.0       
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   1    

CONDITIONS OF CONSTRUCTION

This preliminary cost estimate is based on the following assumptions:  

EXCLUSIONS

Loose furniture and equipment except as specifically identified

Security equipment and devices

Hazardous material handling, disposal and abatement

Compression of schedule, premium or shift work, and restrictions on the contractors working hours

Design, testing, inspection or constuction management fees

Scope change and post contract contingencies

Assessments, taxes, finance, legal and development charges

Environmental impact mitigation

Builder's risk, project wrap-up and other owner provided insurance programs

Land and easement acquisition

Cost escalation  (Note: Costs are based on current October 2005 valuation)

Alteration of underground utilities

Travel lane and parking stall A/C repair or replacement

Sidewalk concrete paving relacement (although miscellaneous repairs are included)

1. Business establishments will remain open during construction.  All entries to the businesses shall be accessible during the hours of 
7:00 AM until 11:00 PM daily. 

2. Demolition work, noisy and dusty work, shall be done between 11:00 PM and 7:00 AM weekdays. 

3. Construction work that requires restricting public access to business establishments shall be done between 11:00 PM and 7:00 AM 
weekdays.
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   1    
table 1.1       

I SIDEWALK IMPROVEMENTS

1 DEMOLITION
Remove & store benches 12 EA $150.00 $1,800.00
Dispose newspaper racks 20 EA $50.00 $1,000.00
Remove concrete planters 400 SF $5.00 $2,000.00
Remove & store trash recptacles & ash urns 15 EA $50.00 $750.00
Remove existing concrete fountain 1 LS $1,500.00 $1,500.00
Retain and protect street lights 1 LS $500.00 $500.00
Clear and grub topsoil and plant material 1 LS $500.00 $500.00

$8,050

2 PAVING
Misc. repair  of sidewalk paving allowance 2750 SF $9.00 $24,750.00
Install concrete paving in existing planters to 500 SF $15.00 $7,500.00

match existing paving $32,250

3 ELECTRICAL
Purchase & install historic light fixtures 10 EA $5,000.00 $50,000.00
Allowance for miscl. Electrical 1 LS $10,000.00 $10,000.00

SubTotal - ELECTRICAL $60,000

4 GATEWAYS (2 total)
Steel columns with stone details 4 EA $41,250.00 $165,000.00
Allowance for miscl. gateway electrical 1 LS $5,000.00 $5,000.00

$170,000

5 LANDSCAPING
Standard size tree grates 24 EA $2,000.00 $48,000.00
Custom sized tree grates with frame 16 EA $4,000.00 $64,000.00
Imported topsoil for urn planters (12" thick) 15 CY $35.00 $525.00
Plants for Urns (1-5 Gal. and 8-12" pots) 46 EA $70.00 $3,220.00
Irrigation system - Trees 40 EA $200.00 $8,000.00
Irrigation system - Planter Urns 46 EA $250.00 $11,500.00
Modification to existing controllers 1 LS $5,000.00 $5,000.00
Mainline Irrigation piping 650 LF $10.00 $6,500.00
120-day maintenance period 1 LS $4,200.00 $4,200.00
(assumes no overlap in phases)

$150,945SubTotal - LANDSCAPING

SubTotal - PAVING

SubTotal - DEMOLITION

SubTotal - GATEWAYS
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   1    
table 1.1  (cont'd)      

6 SITE FURNISHINGS
Re-install existing trash receptacles & ash urns 15 EA $50.00 $750.00
New trash recptacles 2 EA $1,200.00 $2,400.00
New ash urns 10 EA $400.00 $4,000.00
Large planter urns 6 EA $1,350.00 $8,100.00
Small planter urns 40 EA $750.00 $30,000.00
Re-install existing benches 10 EA $500.00 $5,000.00
New benches 12 EA $2,200.00 $26,400.00
New consolidated newstands 4 EA $5,000.00 $20,000.00
New bicycle racks 2 EA $1,200.00 $2,400.00

$99,050

7 NEW FOUNTAIN
Concrete shell, tile work, & decorative central feature 50 SF $250.00 $12,500.00
Mechanical & electrical for fountain, allow 1 LS $10,000.00 $10,000.00
Sewer line connection, allow 1 LS $3,000.00 $3,000.00

$25,500

Subtotal SIDEWALK RESTORATION construction cost $545,795
Contingencies (40%) $218,318

Subtotal SIDEWALK RESTORATION project cost $764,113
Soft Costs (25%) $191,028

TOTAL CONSTRUCTION COST SIDEWALK IMPROVEMENTS $955,141

SubTotal - SITE FURNISHINGS

SubTotal - NEW FOUNTAIN
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   2 - Murphy Avenue Streetscape Improvements   

INCLUSIONS / SUMMARY

I  Murphy Avenue Streetscape $1,709,409

II  Breezeways $615,038

III  Intersections $677,898

$3,002,344

The Level 2 alternative of the Murphy Avenue Streetscape Revitalization consists of streetscape re-design of the 100 Block of Murphy 
Avenue, enhancements to the breezeways connecting Murphy Ave. to the parking lots behind the buildings, improvements to the 
intersections at Evelyn and Washington Avenues.  

Streetscape improvements to Murphy Avenue consist of modification of existing sidewalk layout and replacement of existing sidewalk 
paving with concrete unit pavers.  Additional enhancements include new street furnishings, new fountain feature, new lighting, new 
planter urns, new custom tree grates, and replacement of the irrigation system.  Costing includes demolition work and drainage 
improvements.

The two breezeways extend between existing buildings at mid-block of Murphy Ave. to connect with the parking lots.  Improvements 
include demolition of existing breezeway roofs and replacement with trellis structures and replacement of existing paving with unit 
pavers.

Intersections of Murphy Avenue with Evelyn & Washington include eight new gateway signs and replacement 
of existing crosswalk paving with concrete unit pavers.  Costing includes demolition work, drainage 
improvements, paving, signage, and lighting.

LEVEL 2 TOTAL

A 40% contingency, which includes 10% for contractor's administration/mobilization, a 15% design contingency, and a 15% 
construction contingency, as well as an additional 25% in soft costs are also figured into the total construction cost for each 
component. 
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   2    
figure 2.0       
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   2    

CONDITIONS OF CONSTRUCTION

This preliminary cost estimate is based on the following assumptions:  

EXCLUSIONS

Loose furniture and equipment except as specifically identified

Security equipment and devices

Hazardous material handling, disposal and abatement

Compression of schedule, premium or shift work, and restrictions on the contractors working hours

Design, testing, inspection or constuction management fees

Scope change and post contract contingencies

Assessments, taxes, finance, legal and development charges

Environmental impact mitigation

Builder's risk, project wrap-up and other owner provided insurance programs

Land and easement acquisition

Cost escalation  (Note: Costs are based on current October 2005 valuation)

Alteration of underground utilities

Travel lane and parking stall A/C repair or replacement

4.The sequence of work shall start with sidewalk and curb replacement at one end and on one side of the street, and that quadrant 
will be completed before proceeding to the next quadrant in order to minimize disruption to the remainder of the street.

3. Construction work that requires restricting public access to business establishments shall be done between 11:00 PM and 7:00 AM 
weekdays.

2. Demolition work, noisy and dusty work, shall be done between 11:00 PM and 7:00 AM weekdays. 

1. Business establishments will remain open during construction.  All entries to the businesses shall be accessible during the hours of 
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   2    
table 2.1       

I MURPHY AVENUE STREETSCAPE

1 DEMOLITION
Remove concrete sidewalk 13,800 SF $3.50 $48,300.00
Remove  Brick paving 5700 SF $4.00 $22,800.00
Remove CB drain grates 6 EA $10.00 $60.00
Remove & store benches 12 EA $150.00 $1,800.00
Dispose newspaper racks 20 EA $50.00 $1,000.00
Remove existing concrete fountain 1 LS $1,500.00 $1,500.00
Remove curb & gutter 2000 LF $5.00 $10,000.00
Remove concrete planters 400 SF $5.00 $2,000.00
Remove & store trash receptacles & ash urns 15 EA $50.00 $750.00
Retain and protect street lights 1 LS $500.00 $500.00

$88,710

2 DRAINAGE
Modify drains and grates along Murphy Avenue 6 EA $1,000.00 $6,000.00

$6,000

3 SIDEWALK PAVING
Interlocking pavers including subgrade & base rock 21,000 SF $20.00 $420,000.00
Detectable Warning interlocking pavers 1000 SF $20.00 $20,000.00
New curb and gutter 1,400 LF $35.00 $49,000.00
Temporary access to buildings and temporary lighting 1 LS $60,000.00 $60,000.00

$549,000

4 ELECTRICAL
Purchase & install historic light fixtures 10 EA $5,000.00 $50,000.00
Allowance for miscl. Electrical 1 LS $10,000.00 $10,000.00

$60,000

5 LANDSCAPING
Standard size tree grates 24 EA $2,000.00 $48,000.00
Custom sized tree grates with frame 16 EA $4,000.00 $64,000.00
Imported topsoil for urn planters (12" thick) 15 CY $35.00 $525.00
Plants for Urns (1-5 Gal. and 8-12" pots) 46 EA $70.00 $3,220.00
Irrigation system - Trees 40 EA $200.00 $8,000.00
Irrigation system - Planter Urns 46 EA $250.00 $11,500.00
Modification to existing controllers 1 LS $5,000.00 $5,000.00
Mainline Irrigation piping 650 LF $10.00 $6,500.00
120-day maintenance period 1 LS $4,200.00 $4,200.00
(assumes no overlap in phases)

$150,945SubTotal - LANDSCAPING

SubTotal - DEMOLITION

SubTotal - DRAINAGE

SubTotal - PAVING

SubTotal - ELECTRICAL
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   2    
table 2.1  (cont'd)      

6 SITE FURNISHINGS
Re-install existing trash receptacles & ash urns 15 EA $50.00 $750.00
New trash recptacles 2 EA $1,200.00 $2,400.00
New ash urns 10 EA $400.00 $4,000.00
Large planter urns 6 EA $1,350.00 $8,100.00
Small planter urns 40 EA $750.00 $30,000.00
Re-install existing benches 10 EA $500.00 $5,000.00
New benches 12 EA $2,200.00 $26,400.00
New consolidated newstands 4 EA $5,000.00 $20,000.00

$96,650

7 NEW FOUNTAIN
Concrete shell, tile work, & decorative central feature 50 SF $250.00 $12,500.00
Mechanical & electrical for fountain, allow 1 LS $10,000.00 $10,000.00
Sewer line connection, allow 1 LS $3,000.00 $3,000.00

$25,500

Subtotal MURPHY AVENUE STREETSCAPE construction cost $976,805
Contingencies (40%) $390,722

Subtotal MURPHY AVENUE STREETSCAPE project cost $1,367,527
Soft Costs (25%) $341,882

TOTAL CONSTRUCTION COST MURPHY AVENUE STREETSCAPE $1,709,409

SubTotal - SITE FURNISHINGS

SubTotal - NEW FOUNTAIN
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   2    
table 2.2       

II BREEZEWAYS

A ROOFING

1 DEMOLITION
Demolition of breezeway roofs 2200 SF $45.00 $99,000.00
Remove existing breezeway entrance structures 2 EA $3,000.00 $6,000.00

$105,000

2 GENERAL SITE IMPROVEMENTS / CONSTRUCTION
a Electrical - (Includes footings & conduit)

Allowance for miscl. Electrical 1 LS $6,000.00 $6,000.00
SubTotal - Electrical Construction $6,000

b Fabrication and Installation of breezeway trellis 400 SF $300.00 $120,000.00
SubTotal - Breezeway Trellis $120,000

c Frame, flash, patch roof, paint each breezeway 550 LF $120.00 $66,000.00
SubTotal - Breezeways $66,000

$192,000

Subtotal ROOFING construction cost $297,000
Contingencies (40%) $118,800

Subtotal ROOFING project cost $415,800
Soft Costs (25%) $103,950

TOTAL CONSTRUCTION COST BREEZEWAY ROOFING $519,750

B PAVING

1 DEMOLITION
Remove concrete sidewalk 1,500 SF $3.50 $5,250.00
Remove Brick paving 800 SF $4.00 $3,200.00

$8,450

2 PAVING
Interlocking pavers including subgrade & base rock 2,300 SF $20.00 $46,000.00

$46,000

Subtotal PAVING construction cost $54,450
Contingencies (40%) $21,780

Subtotal PAVING project cost $76,230
Soft Costs (25%) $19,058

TOTAL CONSTRUCTION COST BREEZEWAY PAVING $95,288

SubTotal - PAVING

SubTotal - DEMOLITION

SubTotal - SITE IMPROVEMENTS/CONSTRUCTION

SubTotal - DEMOLITION
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   2    
table 2.3       

III INTERSECTIONS

1 DEMOLITION
Remove AC paving 16000 SF $3.25 $52,000.00
Remove Brick paving 1000 SF $4.00 $4,000.00
Remove CB drain grates 2 EA $10.00 $20.00
Remove curb & gutter 250 LF $5.00 $1,250.00

$57,270

2 DRAINAGE
Modify drains and grates along Murphy Avenue 2 EA $800.00 $1,600.00

$1,600

3 PAVING
Interlocking pavers including subgrade, base rock, 6,500 SF $22.00 $143,000.00

& edge concrete bands
New curb and gutter 300 LF $35.00 $10,500.00

$153,500

4 ELECTRICAL
Allowance for miscl. street electrical 1 LS $5,000.00 $5,000.00

SubTotal - ELECTRICAL $5,000

5 GATEWAYS (2 total)
Steel columns with stone details (posts only) 4 EA $41,250.00 $165,000.00
Allowance for miscl. gateway electrical 1 LS $5,000.00 $5,000.00

$170,000

Subtotal INTERSECTIONS construction cost $387,370
Contingencies (40%) $154,948

Subtotal INTERSECTIONS project cost $542,318
Soft Costs (25%) $135,580

TOTAL CONSTRUCTION COST INTERSECTIONS $677,898

SubTotal - GATEWAYS

SubTotal - DEMOLITION

SubTotal - DRAINAGE

SubTotal - PAVING
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3 - Murphy Avenue Landmark District Revitalization   

INCLUSIONS / SUMMARY

I  Murphy Avenue Streetscape $2,522,415

II  Breezeways $615,038

III  Intersections $1,852,148

IV  West Parking Lot $2,410,870

V  East Parking Lot $2,993,301

$10,393,771

A 40% contingency, which includes 10% for contractor's administration/mobilization, a 15% design contingency, and a 15% 
construction contingency, as well as an additional 25% in soft costs are also figured into the total construction cost for each 
component. 

Streetscape improvements to Murphy Avenue consist of modification of existing travel lane, parking stall, and sidewalk layout and 
replacement of existing paving with concrete unit pavers.  Additional enhancements include new street furnishings, new fountain 
feature, new lighting, new custom tree grates, new planter urns, and replacement of the irrigation system.  Costing includes 
demolition work and drainage improvements.

The two breezeways extend between existing buildings at mid-block of Murphy Ave. to connect with the parking lots.  Improvements 
include demolition of existing breezeway roofs and replacement with trellis structures and replacement of existing paving with unit 
pavers.

Intersections of Murphy Avenue with Evelyn & Washington include four new gateway arches across the roads and replacement of 
existing paving with concrete unit pavers.  Costing includes demolition work, drainage improvements, and lighting.

Improvements to the West parking lot behind Murphy Ave. businesses include re-configuring the parking lot layout to create 
pedestrian promenades at the back entrances to businesses.  Improvements include paving with unit pavers at the promenade, new 
site furnishings, planters, lighting, landscaping, irrigation, signage, dumpster enclosures, and parking lot gateway signs.  Costing includes 
demolition, drainage improvements, and parking lot striping.

 LEVEL 3 TOTAL

Improvements to the East parking lot behind Murphy Ave. businesses include re-configuring the parking lot layout to create pedestrian 
promenades at the back entrances to businesses.  Improvements include paving with unit pavers at the promenade and asphalt in the 
parking lots, new site furnishings, planters, lighting, landscaping, irrigation, signage, dumpster enclosures, and parking lot gateway signs.  
Costing includes demolition, drainage improvements, and parking lot striping.

The Level 3 alternative of the Murphy Avenue Streetscape Master Plan consists of streetscape re-design of the 100 Block of Murphy 
Avenue, enhancements to the breezeways connecting Murphy Ave. to the parking lots behind the buildings, improvements to the 
intersections at Evelyn and Washington Avenues, and re-design of parking lots, including new pedestrian promenades along the back 
entrances of businesses as well as edge treatments along the perimeters of the parking lots.
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
figure 3.0       
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    

CONDITIONS OF CONSTRUCTION

This preliminary cost estimate is based on the following assumptions:  

EXCLUSIONS

Loose furniture and equipment except as specifically identified

Security equipment and devices

Hazardous material handling, disposal and abatement

Compression of schedule, premium or shift work, and restrictions on the contractors working hours

Design, testing, inspection or constuction management fees

Scope change and post contract contingencies

Assessments, taxes, finance, legal and development charges

Environmental impact mitigation

Builder's risk, project wrap-up and other owner provided insurance programs

Land and easement acquisition

Cost escalation  (Note: Costs are based on current October 2005 valuation)

Alteration of underground utilities

1. Business establishments will remain open during construction.  All entries to the businesses shall be accessible during the hours of 
7:00 AM until 11:00 PM daily. 

2. Demolition work, noisy and dusty work, shall be done between 11:00 PM and 7:00 AM weekdays. 

3. Construction work that requires restricting public access to business establishments shall be done between 11:00 PM and 7:00 AM 
weekdays.
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.1       

I MURPHY AVENUE STREETSCAPE

A SIDEWALKS

1 DEMOLITION
Remove concrete sidewalk 13,800 SF $3.50 $48,300.00
Remove  Brick paving 5700 SF $4.00 $22,800.00
Remove CB drain grates 6 EA $10.00 $60.00
Remove & store benches 12 EA $150.00 $1,800.00
Dispose newspaper racks 20 EA $50.00 $1,000.00
Remove existing concrete fountain 1 LS $1,500.00 $1,500.00
Remove curb & gutter 2000 LF $5.00 $10,000.00
Remove concrete planters 400 SF $5.00 $2,000.00
Remove & store trash recptacles & ash urns 15 EA $50.00 $750.00
Retain and protect street lights 1 LS $500.00 $500.00

$88,710

2 DRAINAGE
Modify drains and grates along Murphy Avenue 6 EA $1,000.00 $6,000.00

$6,000

3 PAVING
Interlocking pavers including subgrade and base rock 21,000 SF $20.00 $420,000.00
Detectable Warning interlocking pavers 1000 SF $20.00 $20,000.00
New curb and gutter 1,400 LF $35.00 $49,000.00
Temporary access to buildings and temporary lighting 1 LS $60,000.00 $60,000.00

$549,000

4 ELECTRICAL
Purchase & install historic light fixtures 10 EA $5,000.00 $50,000.00
Allowance for miscl. Electrical 1 LS $10,000.00 $10,000.00

$60,000

5 LANDSCAPING
Standard size tree grates 24 EA $2,000.00 $48,000.00
Custom sized tree grates with frame 16 EA $4,000.00 $64,000.00
Imported topsoil for urn planters (12" thick) 15 CY $35.00 $525.00
Plants for Urns (1-5 Gal. and 8-12" pots) 46 EA $70.00 $3,220.00
Irrigation system - Trees 40 EA $200.00 $8,000.00
Irrigation system - Planter Urns 46 EA $250.00 $11,500.00
Mainline Irrigation piping 650 LF $10.00 $6,500.00
120-day maintenance period 1 LS $4,200.00 $4,200.00
(assumes no overlap in phases)

$145,945

SubTotal - DRAINAGE

SubTotal - PAVING

SubTotal - ELECTRICAL

SubTotal - LANDSCAPING

SubTotal - DEMOLITION
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.1  (cont'd)      

6 SITE FURNISHINGS
Re-install existing trash receptacles & ash urns 15 EA $50.00 $750.00
New trash recptacles 2 EA $1,200.00 $2,400.00
New ash urns 10 EA $400.00 $4,000.00
Large planter urns 6 EA $1,350.00 $8,100.00
Small planter urns 40 EA $750.00 $30,000.00
Re-install existing benches 10 EA $500.00 $5,000.00
New benches 12 EA $2,200.00 $26,400.00
New consolidated newstands 4 EA $5,000.00 $20,000.00

$96,650

7 NEW FOUNTAIN
Concrete shell, tile work, & decorative central feature 50 SF $250.00 $12,500.00
Mechanical & electrical for fountain, allow 1 LS $10,000.00 $10,000.00
Sewer line connection, allow 1 LS $3,000.00 $3,000.00

$25,500

Subtotal SIDEWALKS construction cost $971,805
Contingencies (40%) $388,722

Subtotal SIDEWALKS project cost $1,360,527
Soft Costs (25%) $340,132

TOTAL CONSTRUCTION COST SIDEWALKS $1,700,659

B PARKING STALLS

1 DEMOLITION
Removal of AC paving 5000 SF $3.25 $16,250.00

$16,250

2 PAVING
Interlocking pavers including subgrade and base rock 4,800 SF $22.00 $105,600.00

& edge concrete bands
$105,600

Subtotal PARKING STALLS construction cost $121,850
Contingencies (40%) $48,740

Subtotal PARKING STALLS project cost $170,590
Soft Costs (25%) $42,648

TOTAL CONSTRUCTION COST PARKING STALLS $213,238

SubTotal - SITE FURNISHINGS

SubTotal - FOUNTAIN

SubTotal - DEMOLITION

SubTotal - PAVING
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.1  (cont'd)      

C TRAVEL LANE

1 DEMOLITION
Remove AC paving 12700 SF $3.25 $41,275.00

$41,275

2 PAVING
a Murphy Avenue Streetscape

Interlocking pavers including subgrade and base rock 12,700 SF $20.00 $254,000.00
SubTotal - Murphy Avenue Streetscape $254,000

b Central Plaza
Raise street grade at central plaza w/  baserock 4500 SF $6.50 $29,250.00
Modify street drainage to accommodate raised plaza 1 LS $10,000.00 $10,000.00
Concrete grade-transition apron 1 LS $12,000.00 $12,000.00
Construction Staking 1 LS $1,200.00 $1,200.00

SubTotal - Central Plaza $52,450
$306,450

Subtotal TRAVEL LANE construction cost $347,725
Contingencies (40%) $139,090

Subtotal TRAVEL LANE project cost $486,815
Soft Costs (25%) $121,704

TOTAL CONSTRUCTION COST TRAVEL LANE $608,519

SubTotal - DEMOLITION

SubTotal - PAVING
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.2       

II BREEZEWAYS

A ROOFING

1 DEMOLITION
Demolition of breezeway roofs 2200 SF $45.00 $99,000.00
Remove existing breezeway entrance structures 2 EA $3,000.00 $6,000.00

$105,000

2 GENERAL SITE IMPROVEMENTS / CONSTRUCTION
a Electrical - (Includes footings & conduit)

Allowance for miscl. Electrical 1 LS $6,000.00 $6,000.00
SubTotal - Electrical Construction $6,000

b Fabrication and Installation of breezeway trellis 400 SF $300.00 $120,000.00
SubTotal - Breezeway Trellis $120,000

c Frame, flash, patch roof, paint each breezeway 550 LF $120.00 $66,000.00
SubTotal - Breezeways $66,000

$192,000

Subtotal BREEZEWAY ROOFING construction cost $297,000
Contingencies (40%) $118,800

Subtotal BREEZEWAY ROOFING project cost $415,800
Soft Costs (25%) $103,950

TOTAL CONSTRUCTION COST BREEZEWAY ROOFING $519,750

B PAVING

1 DEMOLITION
Remove concrete sidewalk 1,500 SF $3.50 $5,250.00
Remove Brick paving 800 SF $4.00 $3,200.00

$8,450

2 PAVING
Interlocking pavers including subgrade & base rock 2,300 SF $20.00 $46,000.00

$46,000

Subtotal BREEZEWAY PAVING construction cost $54,450
Contingencies (40%) $21,780

Subtotal BREEZEWAY PAVING project cost $76,230
Soft Costs (25%) $19,058

TOTAL CONSTRUCTION COST BREEZEWAY PAVING $95,288

SubTotal - DEMOLITION

SubTotal - PAVING

SubTotal - DEMOLITION

SubTotal - SITE IMPROVEMENTS/CONSTRUCTION

Royston Hanamoto Alley and Abey 20



Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.3       

III INTERSECTIONS

1 DEMOLITION
Remove AC paving 16000 SF $3.25 $52,000.00
Remove Brick paving 1000 SF $4.00 $4,000.00
Remove CB drain grates 2 EA $10.00 $20.00
Remove curb & gutter 250 LF $5.00 $1,250.00

$57,270

2 DRAINAGE
Modify drains and grates along Murphy Avenue 2 EA $800.00 $1,600.00

$1,600

3 PAVING
Interlocking pavers including subgrade & base rock 17,000 SF $22.00 $374,000.00

& edge concrete bands
New curb and gutter 300 LF $35.00 $10,500.00

$384,500

4 ELECTRICAL
Allowance for miscl. street electrical 1 LS $5,000.00 $5,000.00

SubTotal - ELECTRICAL $5,000

5 GATEWAYS (4 total)
Steel columns with stone details 8 EA $41,250.00 $330,000.00
Metal archeway inlcuding sign 4 LS $67,500.00 $270,000.00
Allowance for dome lights on posts 1 LS $5,000.00 $5,000.00
Allowance for arch sign uplighting 1 LS $5,000.00 $5,000.00

$610,000

Subtotal INTERSECTIONS construction cost $1,058,370
Contingencies (40%) $423,348

Subtotal INTERSECTIONS project cost $1,481,718
Soft Costs (25%) $370,430

TOTAL CONSTRUCTION COST INTERSECTIONS $1,852,148

SubTotal - PAVING

SubTotal - GATEWAYS

SubTotal - DEMOLITION

SubTotal - DRAINAGE
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.4       

IV WEST PARKING LOT

A PROMENADE

1 DEMOLITION
Remove concrete sidewalk along east edge of pkg. lot 8,500 SF $3.50 $29,750.00
Remove AC paving 7200 SF $3.25 $23,400.00
Remove curb & gutter 1200 LF $5.00 $6,000.00

$59,150

2 PAVING
Interlocking pavers including subgrade and base rock 16,500 SF $20.00 $330,000.00
Detectable Warning interlocking pavers 50 SF $20.00 $1,000.00
New curb and gutter 1,200 LF $35.00 $42,000.00
Construction Staking 1 LS $1,000.00 $1,000.00

$374,000

3 ELECTRICAL
Purchase & install historic light fixtures 18 EA $5,000.00 $90,000.00

SubTotal - ELECTRICAL $90,000

4 LANDSCAPING
24" box trees along promenade 19 EA $425.00 $8,075.00
New tree grates 19 EA $1,800.00 $34,200.00
Imported topsoil for urn planters (12" thick) 5 CY $35.00 $175.00
Plants for Urns (1-5 Gal. and 8-12" pots) 9 EA $70.00 $630.00
Irrigation system - Trees 19 EA $200.00 $3,800.00
Irrigation system - Planter Urns 9 EA $250.00 $2,250.00
Washington St. Alley, planter, trellis, vines & irrigation 115 LF $125.00 $14,375.00
Mainline Irrigation piping 500 LF $10.00 $5,000.00
120-day maintenance period 1 LS $4,500.00 $4,500.00
(assumes no overlap in phases)

$73,005

5 SITE FURNISHINGS
Re-install existing trash receptacles & ash urns 1 EA $50.00 $50.00
Purchase and install new trash recptacles 6 EA $1,200.00 $7,200.00
Purchase and install new ash urns 2 EA $400.00 $800.00
Small planter urns 9 EA $750.00 $6,750.00
Purchase and install new benches 8 EA $2,200.00 $17,600.00

$32,400

Subtotal PROMENADE construction cost $628,555
Contingencies (40%) $251,422

Subtotal PROMENADE project cost $879,977
Soft Costs (25%) $219,994

TOTAL CONSTRUCTION COST PROMENADE $1,099,971

SubTotal - LANDSCAPING

SubTotal - SITE FURNISHINGS

SubTotal - DEMOLITION

SubTotal - PAVING
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.4  (cont'd)      

B PARKING AREA

1 DEMOLITION
Remove magnolia trees 12 EA $700.00 $8,400.00
Remove AC paving 4700 SF $3.25 $15,275.00
Remove stamped concrete paving medians 5200 SF $3.50 $18,200.00
Remove pkg. lottrash enclosures 2 EA $3,000.00 $6,000.00
Remove curb & gutter 1500 LF $5.00 $7,500.00

$55,375

2 DRAINAGE
Modify drains and grates in parking lot 2 EA $800.00 $1,600.00

$1,600

3 PAVING
Interlocking pavers including subgrade and base rock 5,000 SF $20.00 $100,000.00
Detectable Warning interlocking pavers 300 SF $20.00 $6,000.00
New curb and gutter 1,750 LF $35.00 $61,250.00
Patch and seal parking lot 3250 SF $6.00 $19,500.00
Parking stall striping 143 EA $20.00 $2,860.00
Signage, painting ADA stalls 6 EA $1,000.00 $6,000.00
Directional parking lot arrows 4 EA $25.00 $100.00
Construction Staking 1 LS $1,000.00 $1,000.00

$196,710

4 ELECTRICAL
New Cobra head fixtures 3 EA $5,600.00 $16,800.00

SubTotal - ELECTRICAL $16,800

5 LANDSCAPING
24" box trees in parking lot 22 EA $425.00 $9,350.00
New tree grates 22 EA $1,800.00 $39,600.00
Imported topsoil (12" thick) 5 CY $35.00 $175.00
Irrigation system - Trees 22 EA $200.00 $4,400.00
Concrete tree wells (incl. curb,tree, irrig, mulch) 18 EA $2,400.00 $43,200.00
Mainline Irrigation piping 500 LF $10.00 $5,000.00
120-day maintenance period 1 LS $4,500.00 $4,500.00
(assumes no overlap in phases)

$106,225

6 TRASH ENCLOSURES
New trash enclosures 2 EA $21,000.00 $42,000.00

$42,000

Subtotal PARKING AREA construction cost $418,710
Contingencies (40%) $167,484

Subtotal PARKING AREA project cost $586,194
Soft Costs (25%) $146,549

TOTAL CONSTRUCTION COST PARKING AREA $732,743

SubTotal - DRAINAGE

SubTotal - PAVING

SubTotal - TRASH ENCLOSURES

SubTotal - LANDSCAPING

SubTotal - DEMOLITION
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.4  (cont'd)      

C EDGE TREATMENTS

1 DEMOLITION
Remove AC paving 500 SF $3.25 $1,625.00
Remove curb & gutter 250 LF $5.00 $1,250.00

$2,875

2 PAVING
Detectable Warning interlocking pavers 250 SF $20.00 $5,000.00

$5,000

3 ELECTRICAL
New historic light fixtures 12 EA $5,000.00 $60,000.00

SubTotal - ELECTRICAL $60,000

4 PERIMETER WALLS
Precast concrete walls with metal filigree 125 LF $500.00 $62,500.00
Metal filigree attached to proposed Frances 200 LF $100.00 $20,000.00
     Avenue walls (VTA Project) SubTotal - PERIMETER WALLS $82,500

5 GATEWAY PARKING SIGNS (3 total)
Fabricate & install pkg. lot gateway signs 3 EA $60,000.00 $180,000.00

$180,000

Subtotal EDGE TREATMENTS construction cost $330,375
Contingencies (40%) $132,150

Subtotal EDGE TREATMENTS project cost $462,525
Soft Costs (25%) $115,631

TOTAL CONSTRUCTION COST EDGE TREATMENTS $578,156

SubTotal - DEMOLITION

SubTotal - PAVING

SubTotal - GATEWAY PARKING SIGNS
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.5       

V EAST PARKING LOT

A PROMENADE

1 DEMOLITION
Remove concrete sidewalk 15,800 SF $3.50 $55,300.00
Remove AC paving 8000 SF $3.25 $26,000.00
Remove curb & gutter 1400 LF $5.00 $7,000.00
Remove CB drain grates 1 EA $15.00 $15.00

$88,315

2 DRAINAGE
Modify drains and grates 2 EA $800.00 $1,600.00

$1,600

3 PAVING
Interlocking pavers incl. subgrade & base rock 22,800 SF $20.00 $456,000.00
New curb and gutter 1,400 LF $35.00 $49,000.00
Construction Staking 1 LS $1,000.00 $1,000.00

$506,000

4 ELECTRICAL
New historic light fixtures 16 EA $5,000.00 $80,000.00
New Cobra head fixtures 1 EA $5,600.00 $5,600.00

$85,600

5 LANDSCAPING
24" box trees along promenade 30 EA $425.00 $12,750.00
New tree grates 30 EA $1,800.00 $54,000.00
Imported topsoil for urn planters (12" thick) 2.5 CY $35.00 $87.50
Plants for Urns (1-5 Gal. and 8-12" pots) 6 EA $70.00 $420.00
Irrigation system - Trees 30 EA $200.00 $6,000.00
Irrigation system - Planter Urns 6 EA $250.00 $1,500.00
Mainline Irrigation piping 500 LF $10.00 $5,000.00
120-day maintenance period 1 LS $4,500.00 $4,500.00
(assumes no overlap in phases) $84,258

6 SITE FURNISHINGS
Re-install existing trash receptacles & ash urns 1 EA $50.00 $50.00
New trash recptacles 6 EA $1,200.00 $7,200.00
New ash urns 2 EA $400.00 $800.00
Small planter urns 6 EA $750.00 $4,500.00
New benches 9 EA $2,200.00 $19,800.00

$32,350

Subtotal PROMENADE construction cost $798,123
Contingencies (40%) $319,249

Subtotal PROMENADE project cost $1,117,372
Soft Costs (25%) $279,343

TOTAL CONSTRUCTION COST PROMENADE $1,396,714

SubTotal - SITE FURNISHINGS

SubTotal - DRAINAGE

SubTotal - PAVING

SubTotal - ELECTRICAL

SubTotal - LANDSCAPING

SubTotal - DEMOLITION
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.5  (cont'd)      

B PARKING AREA

1 DEMOLITION
Remove magnolia trees 5 EA $700.00 $3,500.00
Remove AC paving 40000 SF $3.25 $130,000.00
Remove curb & gutter 600 LF $5.00 $3,000.00
Remove stamped concrete paving medians 3500 SF $3.50 $12,250.00
Remove CB drain grates 2 EA $15.00 $30.00
Remove pkg. lot trash enclosures 1 EA $3,000.00 $3,000.00

$151,780

2 DRAINAGE
1 EA $4,000.00 $4,000.00

Modify drains and grates in parking lot 3 EA $800.00 $2,400.00
$6,400

3 PAVING
Detectable Warning interlocking pavers 100 SF $20.00 $2,000.00
New curb and gutter 1,400 LF $35.00 $49,000.00
Repave Parking Lot 40000 SF $4.75 $190,000.00
Parking stall striping 109 EA $20.00 $2,180.00
Signage & painting ADA stalls 6 EA $1,000.00 $6,000.00
Directional parking lot arrows 4 EA $25.00 $100.00

$249,280

4 ELECTRICAL
Purchase & install Cobra head fixtures 3 EA $5,600.00 $16,800.00

SubTotal - ELECTRICAL $16,800

5 TRASH ENCLOSURES
New trash enclosures 1 EA $21,000.00 $21,000.00

$21,000

6 LANDSCAPING
24" box trees in parking lot 12 EA $425.00 $5,100.00
New tree grates 12 EA $1,800.00 $21,600.00
Imported topsoil (12" thick) 2.5 CY $35.00 $87.50
Irrigation system - Trees 12 EA $200.00 $2,400.00
Concrete tree wells (incl. curb,tree, irrig, mulch) 11 EA $2,400.00 $26,400.00
Mainline Irrigation piping 500 LF $10.00 $5,000.00
120-day maintenance period 1 LS $4,500.00 $4,500.00
(assumes no overlap in phases) $65,088

Subtotal PARKING AREA construction cost $510,348
Contingencies (40%) $204,139

Subtotal PARKING AREA project cost $714,487
Soft Costs (25%) $178,622

TOTAL CONSTRUCTION COST PARKING AREA $893,108

SubTotal - DRAINAGE

SubTotal - PAVING

SubTotal - TRASH ENCLOSURES

SubTotal - LANDSCAPING

SubTotal - DEMOLITION

New Catch Basin in parking lot
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Murphy Avenue Streetscape Revitalization
Sunnyvale, CA

Preliminary Magnitude of Cost 
November 1, 2005

L E V E L   3    
table 3.5  (cont'd)      

C EDGE TREATMENTS

1 DEMOLITION
Remove AC paving 1500 SF $3.25 $4,875.00

$4,875

2 PAVING
Detectable Warning interlocking pavers 200 SF $20.00 $4,000.00

$4,000

3 ELECTRICAL
New historic light fixtures 11 EA $5,000.00 $55,000.00

SubTotal - ELECTRICAL $55,000

4 PERIMETER WALLS
Precast Concrete walls with metal filigree 350 LF $500.00 $175,000.00

SubTotal - PERIMETER WALLS $175,000

5 LANDSCAPING
24" box trees along Sunnyvale Ave. 13 EA $425.00 $5,525.00
New tree grates 13 EA $1,800.00 $23,400.00
Imported topsoil (12" thick) 2.5 CY $35.00 $87.50
Irrigation system - Trees 13 EA $200.00 $2,600.00
Mainline Irrigation piping 700 LF $10.00 $7,000.00
120-day maintenance period 1 LS $4,500.00 $4,500.00
(assumes no overlap in phases) $43,113

6 GATEWAY PARKING SIGNS (2 total)
Fabricate & install pkg. lot gateway signs 2 EA $60,000.00 $120,000.00

SubTotal - GATEWAY PARKING SIGNS $120,000

Subtotal EDGE TREATMENTS construction cost $401,988
Contingencies (40%) $160,795

Subtotal EDGE TREATMENTS project cost $562,783
Soft Costs (25%) $140,696

TOTAL CONSTRUCTION COST EDGE TREATMENTS $703,478

SubTotal - DEMOLITION

SubTotal - PAVING

SubTotal - LANDSCAPING
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